
14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract  subject matter where feasible.)   

SACRAMENTO RIVER FLOOD CONTROL SYSTEM PHASE 11 - MARYSVILLE/YUBA AREA SITE 7 EXTENSION
YUBA COUNTY, CALIFORNIA            

1  ENCL   NOTE:  AS CLARIFICATION FOR AMENDMENT 21, SF 1442 & 00100 ARE INCLUDED.       

                1)  SF 1442, PRICING SCHEDULE (CONFORMED COPY REPLACES ALL OTHER AMENDED COPIES), 00100, 00700, 00800, 01505 AND 03307A.    
 

8. NAME AND ADDRESS OF CONTRACTOR  (No., street, county, State and ZIP Code)   

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  

MODIFICATION OF CONTRACTS/ORDER
NO.  

E. IMPORTANT:  Contractor  

15B. CONTRACTOR/OFFEROR  

is not,  

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer  

tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  

(a) By completing Items 8 and 15, and returning  
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-  
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.   

is extended, 

B.  

A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A.  

2. AMENDMENT/MODIFICATION NO.  

6. ISSUED BY

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

12. ACCOUNTING AND APPROPRIATION DATA  (If required)    

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES  (such as changes in paying office, 
appropriation date, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  

D. OTHER  (Specify type of modification and authority)  

is required to sign this document and return

15A. NAME AND TITLE OF SIGNER  (Type or print)  

PAGE   OF PAGES 1. CONTRACT ID CODE  

5. PROJECT NO.  (If applicable)   4. REQUISITION/PURCHASE REQ. NO.  3. EFFECTIVE DATE  

7. ADMINISTERED BY  (If other than Item 6)  

15C. DATE SIGNED 

16A. NAME AND TITLE OF CONTRACTING OFFICER  (Type or print)   

16B. UNITED STATES OF AMERICA  

BY 

16C. DATE SIGNED 

9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED  (SEE ITEM 11)  

10B. DATED  (SEE ITEM 13)   

(  

(  

CODE CODE

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force 
and effect.  

is not ex-  

copies to the issuing office.  

NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE  

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA 
FAR (48 CFR) 53.243  

(Signature of person authorized to sign) (Signature of Contracting Officer)

USAPPC V2.00

10A.   

30-105-02

      N/A

DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS SACRAMENTO
1325 J STREET 
SACRAMENTO, CALIFORNIA

CODE  

 

FACILITY CODE  

               N/A 1 823

   0022    10  JUL 03                      N/A     SPEC. NO. 1296

     
     DACW05-03-B-0007

     21 APR 2003

       N/A

1

 

 

 

 

 

  



 

SACRAMENTO RIVER FLOOD CONTROL SYSTEM PHASE II - MARYSVILLE/YUBA AREA SITE 7 EXTENSION 
YUBA COUNTY, CALIFORNIA 

SPECIFICATION NO.  1296 

DESCRIPTION: LEVEE REMEDIAL CONSTRUCTION AT FEATHER RIVER LEFT BANK FROM L.M. 11.03 TO L.M. 12.8 AND RELOCATED PUMPING  
STATION. 
NOTE:  THIS PROCUREMENT IS RESTRICTED TO 8A FIRMS HAVING A VALID OFFICE GEOGRAPHICALLY LOCATED WITHIN THE  
  SAN FRANCISCO SBA DISTRICT BOUNDARIES. 
  
THE BIDDERS ATTENTION IS DIRECTED TO SECTION 00100 IN THE SOLICITATION FOR INFORMATION REGARDING THE TOUR OF THE SITE. 

ESTIMATED COST RANGE OF PROJECT: $5,000,000 - $10,000,000  

X 

SHIRLEY A MARTIN 916-557-6902 

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder". 
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS 

NEGOTIATED 
21-Apr-2003 

(RFP) 
(IFB) 

CALL: 
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS) 

See Item 7 

2. TYPE OF SOLICITATION 
SEALED BID 

3. DATE ISSUED 

9. FOR INFORMATION A. NAME  

SOLICITATION 

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85) 
Prescribed by 
GSA FAR (48 CFR) 53.236-1(e) 

11. The Contractor shall begin performance within _______ 10 calendar days and complete it within ________ 365 calendar days after receiving 
award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________ FAR 52.211-10 

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 
(If "YES," indicate within how many calendar days after award in Item 12B.) 

X YES NO 
13. ADDITIONAL SOLICITATION REQUIREMENTS: 
A.  Sealed offers in original and _____0____ copies to perform the work required are due at the place specified in Item 8 by ___1300___   

local time  15 JUL 2003 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. 
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due. 

B.  An offer guarantee X is, is not required. 
C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference. 
D.  Offers providing less than _______ 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected. 

SOLICITATION, OFFER,  
AND AWARD 

(Construction, Alteration, or Repair) 

1. SOLICITATION NO. 

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror. 
4. CONTRACT NO. 

7. ISSUED BY 
 
DEPARTMENT OF THE ARMY 
CORPS OF ENGINEERS, SACRAMENTO 
1325 J STREET 
SACRAMENTO, CALIFORNIA 95814-2922 
 

CODE  

PAGE  

1   

CODE 

(Title, identifying no., date): 

.) 
12B. CALENDAR DAYS 

5 

(hour) 
Sealed envelopes containing offers  

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO. 

8. ADDRESS OFFER TO (If Other Than Item 7) 

FAX: (916)557-5278  TEL: FAX: 

DACW05-03-B-0007 

 



 

20B. SIGNATURE 

(REV. 4-85) STANDARD FORM 1442 BACK 

TO SIGN 

NSN 7540-01-155-3212 

SOLICITATION, OFFER, AND AWARD  
(Construction, Alteration, or Repair) 

CODE  FACILITY CODE  

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is 
accepted by the Government in writing within ________  calendar days after the date offers are due. 
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.) 

AMOUNTS SEE SCHEDULE OF PRICES 

18. The offeror agrees to furnish any required performance and payment bonds. 
19. ACKNOWLEDGMENT OF AMENDMENTS 

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each) 

AMENDMENT NO. 

DATE 

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 
OFFER (Type or print) 

AWARD  (To be completed by Government) 
21. ITEMS ACCEPTED: 

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA 

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 
(4 copies unless otherwise specified)  

CODE  

(Insert any number equal to or greater than 

20C. OFFER DATE 

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO  
10 U.S.C. 2304(c) 41 U.S.C. 253(c) 

CODE 27. PAYMENT WILL BE MADE BY: 26. ADMINISTERED BY 

(Include ZIP Code) 14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code) 

 

(Include only if different than Item 14) 16. REMITTANCE ADDRESS 

30B. SIGNATURE 

29. AWARD (Contractor is not required to sign this document.) 
document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con- 
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and 
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is 
contract.  The rights and obligations of the parties to this contract shall be necessary. 
governed by (a) this contract award, (b) the solicitation, and (c) the clauses, 
representations, certifications, and specifications or incorporated by refer- 
ence in or attached to this contract. 

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print) 

30C. DATE 

(Type or print) 
TEL: EMAIL: 
31B. UNITED STATES OF AMERICA 31C. AWARD DATE 
BY 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 
(Contractor is required to sign this 28. NEGOTIATED AGREEMENT 

(Must be fully completed by offeror) OFFER 
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ENCL 1 TO AMEND NO. 0022 

 PRICING SCHEDULE 
 
CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. 
NECESSARY TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND 
CONDITIONS SET FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO. 

 
SITE 7 EXTENSION 

 
LINE 
ITEM                                         UNIT OF   UNIT             TOTAL 
NO.         DESCRIPTION         QUANTITY     MEASURE   PRICE            PRICE    
 
0001 PREPARATORY WORK 
  AND SITE CLEANUP       1 LUMP SUM LUMP SUM $__________ 
 
0002 CLEARING AND GRUBBING     1 LUMP SUM LUMP SUM $__________ 
 
0003 EMBANKMENT FILL 157,100* CY $_______ $__________ 
 
0004 GEOTEXTILE     131,500* SY $_______ $__________     
 
0005 DRAIN ROCK      43,620* TON $_______ $__________ 
 
0006 EXCAVATION       4,000* CY $_______ $__________ 
 
0007 CONCRETE  
 
0007AA DITCH 
  LINER (4")   3,700* LF  $_______ $__________ 
 
0007AB HEADWALL       2* CY  $_______ $__________ 
 
0008 FLAP GATE  
 
0008AA FLAP GATE 8"              1  EA $_______ $__________ 
 
0008AB FLAP GATE 24"             1  EA $_______ $__________ 
 
0009 ROCK RIPRAP              14*  TON $_______ $__________  
 
0010 TRASH RACK                1 LUMP SUM LUMP SUM $__________ 
 
0011 STORM DRAIN MANHOLE       1  EA $_______ $__________ 
 
0012 8" DIA. STEEL PIPE      600*  LF $_______ $__________ 
 
0012AA 24" DIA. STEEL PIPE     125*  LF $_______ $__________ 
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ENCL 1 TO AMEND NO. 0022 

0013 AGGREGATE BASE    
  (MAINTENACE & HAUL RD)6,870* CY $_______ $__________ 
 
0014 BARBED FENCE AND EROSION CONTROL SEEDING 
 
0014AA BARBED FENCE          9,350*  LF $_______ $__________ 
 
0014AB EROSION CONTRL SEEDING   21*  AC $_______ $__________ 
 
0015 PIPE GATE                 3  EA $_______ $__________ 
 
0016 RELIEF WELLS              
 
0016AA INSTALL AND TESTED       19  EA $_______ $__________ 
 
0016AB PRECAST MANHOLE          19  EA $_______ $__________ 
 
 
                                  SUBTOTAL ESTIMATED PRICE   $_______________ 
                                    (ITEMS 0001 THRU 0016) 
 

PUMP STATION, PUMP, MOTOR AND ELECTRICAL WORK 
 
0017 MOBILIZATION/         
  DEMOBILIZATION            1        LUMP SUM LUMP SUM $__________ 
 
0018 VERTICAL AXIAL- 
  FLOW OR MIXED FLOW 
  SINGLE STAGE  
  IMPELLER-TYPE PUMP      2   EA $_______ $__________ 
 
0019 PUMP CONTROL CENTER 
  AND ELECTRICAL PANEL 
  (INCLUDES CONDUIT, ALARMS, 
  SENSORS, TELEMETRY,  
  BOLLARDS, PG & E SERVICE, 
  AND OTHER INCIDENTAL 
  ELECTRICAL WORK         2   EA $_______ $__________ 
 
 
0020 PUMP AND MOTOR INSTALLATION 
  (INCLUDES ALL WORK TO INSTALL 
  AND SETUP THE PUMP AND MOTOR 
  INSIDE THE PUMP STRUCTURE, 
  INCLUDING ALL TESTING AND 
  QUALITY CONTROL WORK      2  EA $_______ $__________ 
 
0021 PG & E POLE RELOCATION, 
  TRANSFER WORK AND METER 
  PANEL (INCLUDES ALL       
  COORDINATION WORK WITH 
  PG & E, ALL FEES TO BE  
  PAID BY OTHERS)        1    LUMP SUM  LUMP SUM $__________ 
 
0022 CAST-IN-PLACE CONCRETE 
  (MOTOR CONTROL PAD)      1 LUMP SUM LUMP SUM $__________ 
 
0023 CAST-IN-PLACE CONCRETE 
  (TRANSFORMER PAD)        1 LUMP SUM LUMP SUM $__________ 
 
0024 SECURITY LIGHTING         1 EA  $_______ $__________ 
 
0025 PUMP STATION STRUCTURE 
  (COMPLETE)               1 LUMP SUM LUMP SUM $__________ 
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ENCL 1 TO AMEND NO. 0022 

0026 PIPE ,VALVES, LIDS, ACCESS 
  COVER, BOLLARDS, EXPANDED 
  METAL GRATING, PAINT/COATINGS 
  AND TRASH RACK (ITEMS 
  NOT INCLUDED AS 
  INDIVIDUAL PAY ITEMS)    1 LUMP SUM LUMP SUM $__________ 
 
 

SUBTOTAL ESTIMATED PRICE   $_______________ 
                                     (ITEMS 0017 THRU 0026) 
 

PIPE CROSSING AND LEVEE WORK 
 
0027 MOBIL    IZATION/  

  DEMOBIL IZATION                1      LUMP SUM LUMP SUM $__________ 
 
0028 CONSTRUCTION AREA  
  SIGNS                    1  LUMP SUM LUMP SUM $__________ 
 
0029 HAUL ROUTE PLAN AND 
  TRAFFIC CONTROL           1  LUMP SUM LUMP SUM $__________ 
 
0030 CLEARING AND    
  GRUBBING     4.5  ACRE $_______ $__________ 
 
0031 DEMOLITION OF EXISTING 
  PUMP STRUCTURE            1  LUMP SUM LUMP SUM $__________ 
 
0032 DEMOLITION OF EXISTING 
  TRASH RACK                1  LUMP SUM LUMP SUM $__________ 
 
0033 DEMOLITION OF EXISTING 
  OUTFALL STRUCTURE         1  LUMP SUM LUMP SUM $__________ 
 
0034 DEMOLITION OF EXISTING 
  72" CULVERT PIPES 
  (PIPES SHALL BE  
  REMOVALABLE AND WASTED   1  LUMP SUM LUMP SUM $__________ 
 
0035 DEMOLITION OF MISCELLANEOUS 
  ITEMS (ITEMS NOT INCLUDED 
  AS INDIVIDUAL PAY ITEMS  1      LUMP SUM  LUMP SUM   $__________ 
 
0036 LEVEE EXCAVATION       8,500*  CY $_______ $__________ 
 
0037 COMPACTED LEVEE       
  EMBANKMENT           20,500*  CY $_______ $__________ 
 
0038 CANAL EXCAVATION      3,500*  CY $_______ $__________ 
 
0039 COMPACTED CANAL       
  EMBANKMENT            2,500*  CY $_______ $__________ 
 
0040 CLASS 2 AGGREGATE     
  BASE                  1,700*  TON $_______ $__________ 
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ENCL 1 TO AMEND NO. 0022 

0041 BORROW (INCLUDES      
  COST OF SOIL AND 
 DELIVERY TO SITE, IT 
  DOES NOT INCLUDE 
  COST TO PLACE SOIL. 
  THE COST TO PLACE  
  SOIL IS PART OF 
  LEVEE EMBANKMENT)    18,000*  CY $_______ $__________ 
 
0042 TRENCH SHEETING,      
  SHORING, AND  
  BRACING AS REQUIRED 
  BY SECTION 6707 
  OF THE CALIFORNIA 
  LABOR CODE)             1   LUMP SUM LUMP SUM $__________ 
 
0043 7' SPAN X 5' RISE     
  REINFORCED CONCRETE 
  BOX CULVERT             372*  LF $_______ $__________ 
 
 

SUBTOTAL ESTIMATED PRICE   $_______________ 
                                     (ITEMS 0027 THRU 0043) 
 

PUMP STATION NO. 2 
 
0044 36" HIGH DENSITY      
  POLYETHYLENE DISCHARGE 
  PIPE (SDR 17) OR 36" 
  CORROSION-PROOFED 
  STEEL DISCHARGE PIPE 
  (7 GAUGE)           840*  LF $_______ $__________ 
 
0045 SIPHON BREAKER AND 
  AIR RELIEF VALVE          2  EA $_______ $__________ 
 
0046 36" GATE VALVE AT LEVEE 
  TOP (GATE VALVE SHALL 
  BE SIDE OPERATED DUE 
  TO LIMITED CLEARANCE)    2   EA $_______ $__________ 
 
0047   CORROSION-PROOFED      
  STEEL CUTOFF WALL         1  LUMP SUM LUMP SUM $__________ 
 
0048 CHAIN LINK FENCE      
  TYPE CL-6           300*  LF $_______ $__________ 
 
0049 CHAIN LINK FENCE      
  TYPE CL-6 (SLATTED)      70*  LF $_______ $__________ 
 
0050 26' CHAIN LINK FENCE      
  DOUBLE SWING GATE 
  (TYPE CL-6, SLATTED)     1   EA $_______ $__________ 
 
0051 15' PIPE GATE          1  EA $_______ $__________ 
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ENCL 1 TO AMEND NO. 0022 

0052 COMBINATION AIR VACUUM    
  VALVE AT PUMP            2   EA $_______ $__________ 
 
0053 36" GATE VALVE AT PUMP    2   EA $_______ $__________ 
 
0054 36" SWING CHECK VALVE  
  AT PUMP                  2   EA $_______ $__________ 
 
0055 24" CLASS 4 REINFORCED 
  CONCRETE PIPE           68*  LF $_______ $__________ 
 
0056 SD MANHOLE                1   EA $_______ $__________ 
 
0057 WARNING SIGN ON LEVEE  
  CROWN                    3   EA $_______ $__________ 
 
0058   OUTLET STRUCTURE       
  (RIVERSIDE)               1  LUMP SUM LUMP SUM $__________ 
 
0059   GATE RISER STRUCTURE   
  (LOCATED IN LEVEE- 
  INCLUDES MANHOLE 
  LADDER, LID, ETC.)        1  LUMP SUM LUMP SUM $__________ 
 
0060 84" X 60 " SLUICE GATE    1   EA $_______ $__________ 
 
0061 84" X 60 " AUTOMATIC   
   DRAINAGE GATE            1   EA $_______ $__________ 
 
0062 36" AUTOMATIC   
   DRAINAGE GATE            2   EA $_______ $__________ 

 
0063 24" AUTOMATIC   
   DRAINAGE GATE            1   EA $_______ $__________ 
 
0064 24" FLARED END  
   SECTION                  1   EA $_______ $__________ 
 
0065 ROCK SLOPE PROTECTION 
   (FACING, METHOD B)     120*  TON $_______ $__________ 

 
0066 EROSION CONTROL  
   SEEDING                3.5*  ACRE $_______ $__________ 

 
 

SUBTOTAL ESTIMATED PRICE   $_______________ 
                                     (ITEMS 0044 THRU 0066) 

 
CONTRACTOR SHALL PROVIDE "TEMPORARY FLOOD DISCHARGE PUMPING FACILITIES INCLUDING TEMPORARY  
PUMPS, PIPING, EROSION CONTROL AND POWER" WHICH ARE CAPABLE OF PUMPING NOT LESS THAN 
40,000 GAL/MIN CAPACITY AGAINST A TOTAL HEAD OF 30 FEET WITH A WATER SURFACE IN THE SUMP 
AT ELEVATION 30 FEET. UPON COMPLETION OF CONTRACT THE PUMPING FACILITY SHALL REMAIN CONTRACTOR 
PROPERTY.  TEMPORARY FLOOD DISCHARGE PUMPING SHALL BE IN PLACE AND OPERATIONAL BY 1 OCTOBER 2003. 
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ENCL 1 TO AMEND NO. 0022 

0067  TEMPORARY FLOOD DISCHARGE        
  PUMPING FACILITIES      1  LUMP SUM LUMP SUM $__________ 
 
 
                                     TOTAL ESTIMATED PRICE   $_______________ 
                                     (ITEMS 0001 THRU 0067) 
 
 
* QUANTITY IS AN ESTIMATED AMOUNT.  SEE SECTION 00700, FAR 52.211-18, FOR VARIATION IN 
ESTIMATED QUANTITY CONTRACT CLAUSE. 
 
1.  Prices must be submitted on all individual items of this Pricing Schedule.  
Failure to do so may be cause for rejection of bids. 
 
2.  If a modification to a price based on unit price is submitted which provides for a 
lump sum adjustment to the total estimated price, the applications of the lump sum 
adjustment to each unit price in the Pricing Schedule must be stated.  If it is not 
stated, the bidder/offeror agrees that the lump sum adjustment shall be applied on a 
pro rata basis to every unit price in the Pricing Schedule. 
 
3.  The bidder/offeror shall distribute his indirect costs (overhead, profit, bond, 
etc.) over all the items in the Pricing Schedule.  The Government will review all 
submitted Pricing Schedules for any unbalancing of the items.  Any submitted Pricing 
Schedule determined to be unbalanced may be considered nonresponsive and cause the 
bidder to be ineligible for award. 
 
4.  The lump sum, "LS", line items above are not "estimated quantity" line items and 
therefore are not subject to the Variation in Quantity contract clause. 
 
5.  EFARS 52.214-5000   ARITHMETIC DISCREPANCIES (MAR 1995) 
 
    (a)  For the purpose of initial evaluation of bids/offers, the following will be 
utilized in resolving arithmetic discrepancies found on the face of the Pricing 
Schedule as submitted by bidders/offerors: 
    (1)  Obviously misplaced decimal points will be corrected; 
    (2)  Discrepancy between unit price and extended price, the unit price will 
govern; 
    (3)  Apparent errors in extension of unit prices will be corrected; 
    (4)  Apparent errors in addition of lump-sum and extended prices will be 
corrected. 
    (b)  For the purpose of bid/offer evaluation, the Government will proceed on the 
assumption that the bidder/offeror intends the bid/offer to be evaluated on basis of 
the unit prices, the totals arrived at by resolution of arithmetic discrepancies as 
provided above and the bid/offer will be so reflected on the abstract of bids/offers. 
    (c) These correction procedures shall not be used to resolve any ambiguity 
concerning which bid/offer is low. 
 
6. The successful bidder/offeror grants the options listed in the Pricing Schedule to 
the Government.  This option may be exercised any time up to (60) days after receipt 
of Notice to Proceed.  Exercise of the option occurs upon mailing of written notice to 
the Contractor.  Exercise will be made by the Contracting Officer.  The price for 
exercise of the option includes all work and effort associated with the scope of that 
item.  For determination of lowest bid, see paragraph titled EVALUATION OF OPTIONS in 
Section 00100 of this solicitation.  No additional time for contract completion will 
be allowed when an option is exercised.  The given contract completion time was 
formulated to include time necessary to perform all option work.   

LSprague
6. The successful bidder/offeror grants the options listed in the Pricing Schedule to
the Government. This option may be exercised any time up to (60) days after receipt
of Notice to Proceed. Exercise of the option occurs upon mailing of written notice to
the Contractor. Exercise will be made by the Contracting Officer. The price for
exercise of the option includes all work and effort associated with the scope of that
item. For determination of lowest bid, see paragraph titled EVALUATION OF OPTIONS in
Section 00100 of this solicitation. No additional time for contract completion will
be allowed when an option is exercised. The given contract completion time was
formulated to include time necessary to perform all option work.
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Section 00100 - Bidding Schedule/Instructions to Bidders 
 
52.0214-4581   INQUIRIES (NOV 2002) 
 
     Prospective bidders should submit inquiries related to this solicitation 
in accordance with the following (collect calls will not be accepted): 
 
     (1) For information related to ordering solicitation packages, 
amendments, the time and dates of bid openings, and for copies of the 
solicitation mailing list, please check our website at the following URL:  
http://ebs.spk.usace.army.mil  If the site is temporarily unavailable, please 
FAX your inquiry to our Plan Room at (916) 557-7842 
 
     (2) For inquiries of a contractual nature (solicitation requirements, 
interpretation of contractual language): 
 
      Contract Specialist:  Shirley Martin 
      Telephone: (916) 557-6902 
      FAX: (916) 557-5278 
 
     For bid results go to the Sacramento District, Contracting Division 
website http://ebs.spk.usace.army.mil.  If this site has no bid information, 
call the Contract Specialist above. 
 
     (3)  All technical questions on the specifications or drawings must be 
submitted in writing using one of the following: 
 
  MAILING ADDRESS: 
          Department of the Army 
          U.S. Army Engineer District, Sacramento 
          Contracting Division (Attn: Shirley Martin) 
          1325 J Street 
          Sacramento CA 95814-2922 
 
  FAX:  (916) 557-7854, Attn: Shirley Martin 
 
  E-MAIL: Shirley.A.Martin@usace.army.mil AND Ronald.A.Schunk@usace.army.mil. 
 
     (4) Please include the solicitation number, the project title, the 
location of the project, the full name of your company and your telephone and 
FAX numbers in your correspondence. Written inquiries should be received by 
this office not later than 14 calendar days prior to the date set for bid 
opening. 
 
     (5) Oral explanations or instructions are not binding. Changes to the 
solicitation can only be made by an amendment to the solicitation.  
 
52.0214-4582   DIRECTIONS FOR SUBMITTING BIDS (MAR 2003)   
 
     Envelopes containing bids must be sealed, marked and addressed as 
follows: 
 
     MARK ENVELOPES:    
     Solicitation No. DACW05-03-B-0007 
     Bid Opening Date: 15 JULY 2003 
     Bid Opening Time: 1:00 PM Local Time 
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ENCL 1 TO AMEND NO. 0022 

This solicitation incorporates one or more solicitation provisions by 
reference, with the same force and effect as if they were given in full text. 
Upon request, the Contracting Officer will make their full text available. 
The offeror is cautioned that the listed provisions may include blocks that 
must be completed by the offeror and submitted with its quotation or offer. 
In lieu of submitting the full text of those provisions, the offeror may 
identify the provision by paragraph identifier and provide the appropriate 
information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at this/these 
address(es):  http://www.acqnet.gov 
 
(End of provision 
 
52.252-3     ALTERATIONS IN SOLICITATION (APR 1984) 
 
Portions of this solicitation are altered as follows: N/A. 
 
52.252-5     AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984) 
 
(a) The use in this solicitation of any Federal Acquisition Regulation (48 
CFR Chapter 1) provision with an authorized deviation is indicated by the 
addition of"(DEVIATION)" after the date of the provision. 
 
(b) The use in this solicitation of any Department of Defense FAR Supplement  
(48 CFR Chapter 2) provision with an authorized deviation is indicated by the 
addition of "(DEVIATION)" after the name of the regulation. 
 
(End of provision) 
 
 
52.217-5     EVALUATION OF OPTIONS (JUL 1990) 
 
(a) Except when it is determined in accordance with FAR 17.206(b) not to be 
in the Government's best interests, the Government will evaluate offers for 
award purposes by adding the total price for all options to the total price 
for the basic requirement. Evaluation of options will not obligate the 
Government to exercise the option(s). 
  
(b) The Government may reject an offer as nonresponsive if it is materially 
unbalanced as to prices for the  basic requirement and the option quantities.  
An offer is unbalanced when it is based on prices significantly less than 
cost for some work and prices which are significantly overstated for other 
work. 
 
(End of provision) 

LSprague
52.217-5 EVALUATION OF OPTIONS (JUL 1990)
(a) Except when it is determined in accordance with FAR 17.206(b) not to be
in the Government's best interests, the Government will evaluate offers for
award purposes by adding the total price for all options to the total price
for the basic requirement. Evaluation of options will not obligate the
Government to exercise the option(s).
(b) The Government may reject an offer as nonresponsive if it is materially
unbalanced as to prices for the basic requirement and the option quantities.
An offer is unbalanced when it is based on prices significantly less than
cost for some work and prices which are significantly overstated for other
work.
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(c) If the Contractor cannot purchase high-speed copier paper, offset paper, 
forms bond, computer printout paper, carbonless paper, file folders, white 
wove envelopes, writing and office paper, book paper, cotton fiber paper, and 
cover stock meeting the 30 percent postconsumer material standard for use in 
submitting paper documents to the Government, it should use paper containing 
no less than 20 percent postconsumer material. This lesser standard should be 
used only when paper meeting the 30 percent postconsumer material standard is 
not obtainable at a reasonable price or does not meet reasonable performance 
standards. 
 
(End of clause) 
 
52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH 
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's 
interests.  The Contractor shall not enter into any subcontract in excess of 
the $25,000 with a Contractor that is debarred, suspended, or proposed for 
debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, 
whose subcontract will exceed $25,000, to disclose to the Contractor, in 
writing, whether as of the time of award of the subcontract, the 
subcontractor, or its principles, is or is not debarred, suspended, or 
proposed for debarment by the Federal Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the 
Contracting Officer, in writing, before entering into a subcontract with a 
party that is debarred, suspended, or proposed for debarment (see FAR 9.404 
for information on the List of Parties Excluded from Federal Procurement and 
Nonprocurement Programs).  The notice must include the following: 
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on 
the List of Parties Excluded from Federal Procurement and Nonprocurement 
Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor 
notwithstanding its inclusion on the List of Parties Excluded from Federal 
Procurement and Nonprocurement Programs. 
 
(4) The systems and procedures the Contractor has established to ensure that 
it is fully protecting the Government's interests when dealing with such 
subcontractor in view of the specific basis for the party's debarment, 
suspension, or proposed debarment. 
 
(End of clause) 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract 
within 10 calendar days after the date the Contractor receives the notice to 
proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than 365 calendar days after receipt of notice to 
proceed.  The time stated for completion shall include final cleanup of the 
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    (g) Any suspension, delay, or interruption of work arising from 
exhaustion or anticipated exhaustion of funds shall not constitute a 
breach of this contract and shall not entitle the contractor to any 
price adjustment under the "Suspension of Work" clause or in any other 
manner under this contract.     
    (h) An equitable adjustment in performance time shall be made for 
any increase in the time required for performance of any part of the 
work arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds. 
    (i) If, upon the expiration of sixty (60) days after the beginning 
of the fiscal year following an exhaustion of funds, the Government has 
failed to reserve sufficient additional funds to cover payments 
otherwise due, the contractor, by written notice delivered to the 
contracting officer at any time before such additional funds are 
reserved, may elect to treat his right to proceed with the work as 
having been terminated.  Such a termination shall be considered a 
termination for the convenience of the Government.    
    (j) If at any time it becomes apparent that the funds reserved for 
any fiscal year are in excess of the funds required to meet all 
payments due or to become due the contractor because of work performed 
and to be performed under the contract during the fiscal year, the 
Government reserves the right, after notice to the contractor, to 
reduce said reservation by the amount of such excess.    
 
52.0211-4852   PERFORMANCE PERIOD (OCT 1992)   
 
     The Contractor shall complete the entire work ready for use not 
later than the number of calendar days after the date of receipt of 
Notice to Proceed as set out in the Completion Schedule below (calendar 
days are not to be added together): 
 
     Completion Schedule: 
                                                                                                                       
            Calendar Days After 
                                              Date of Receipt of 
      Description                             Notice To Proceed  
 
     (1) Complete all work except for 
     installation of pumps, piping within 
     pump structure, meter/main switchboard, 
     motor control center, and testing 
     associated with pump station.                 120 days 
 
     (2)  Complete all remaining work              365 days 
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SECTION 01505

GENERAL REQUIREMENTS

PART 1   GENERAL

1.1   SCRAP MATERIAL

     Materials specified to be removed and become the property of the 
Contractor are designated as scrap, and the Contractor, by signing this 
contract, hereby acknowledges that he has made due allowance for value, if 
any, of such scrap in the contract price.

      All scrap, solid waste, or hazardous materials (to be reused by the 
contractors) shall be disposed of and removed,   Contact the Environmental 
Office (916) 827-4769 for proper instructions.  Government receptacles or 
containers shall not be used for disposal.

1.2   WRITTEN GUARANTEES AND GUARANTOR'S LOCAL REPRESENTATIVE

     Prior to completion of the contract, the Contractor shall obtain and 
furnish to the Contracting Officer's representative written guarantees for 
all the equipment and/or appliances furnished under the contract.  The 
Contractor shall furnish with each guarantee:  The name, address, and 
telephone number of the guarantor's representative nearest to the location 
where the equipment and/or appliances are installed, who, upon request of 
the Using Service's representative, will honor the guarantee during the 
guaranty period and will provide the services prescribed by the terms of 
the guarantee.

1.3   PRICING OF CONTRACTOR-FURNISHED PROPERTY

     The Contractor shall promptly furnish and shall cause any 
sub-contractor or supplier to furnish, in like manner, unit prices and 
descriptive data required by the Government for Property Record purposes of 
fixtures and equipment furnished and/or installed by the Contractor or 
sub-contractor, except prices do not need to be provided for 
Government-Furnished Property.  This information shall be listed on RMS CQC 
Module furnished by the Government.  

1.4   TEMPORARY ELECTRIC WIRING

1.4.1   Temporary Power and Lighting

The Contractor shall provide construction power facilities in accordance 
with the safety requirements of the National Electrical Code NFPA No. 70 
and the SAFETY AND HEALTH REQUIREMENTS MANUAL EM 385-1-1.  The Contractor, 
or his delegated subcontractor, shall enforce all the safety requirements 
of electrical extensions for the work of all subcontractors.  All work 
shall be accomplished by skilled electrical tradesmen in a workmanlike 
manner, as approved by the Contracting Officer.
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1.4.2   Construction Equipment

In addition to the requirements of EM 385-1-1, SAFETY AND HEALTH 
REQUIREMENTS MANUAL, all temporary wiring conductors installed for 
operation of construction tools and equipment shall be either Type TW or 
THW contained in metal raceways, or may be multiconductor cord.  Temporary 
wiring shall be secured above the ground or floor in a workmanlike manner 
and shall not present an obstacle to persons or equipment.  Open wiring may 
only be used outside of buildings, and then only in strict accordance with 
the provisions of the National Electrical Code.

1.4.3   Circuit Protection

In addition to the present requirements in EM 385-1-1 and the National 
Electrical Code, all 15 and 20-ampere receptacle outlets used for obtaining 
power during construction shall have ground fault circuit interrupters 
(GFCI) for personnel protection.  Block and brick saws shall also be 
equipped with GFCI. The Contracting Officer may allow an exception to this 
requirement for circuits for concrete vibrators or circuits operating at 
other than 60 Hertz normal (in both cases an assured grounding program as 
described in the National Electrical Code, except utilizing the daily 
inspection frequency of the grounding means of such equipment, may be 
permitted).  The assured grounding program will not be permitted as a 
substitute for usage of GFCI'S except as described above.  All 
generator-powered 15- and 20-ampere, 60 Hertz receptacle outlets shall have 
GFCI'S, and shall be properly grounded.  A testing means shall be provided 
which will impose a measured fault of 5 milliamperes, plus or minus 1 
milliamperes, and result in tripping the GFCI unit.

1.5   UTILITIES

     If the Contractor encounters, within the construction limits of the 
entire project, utilities not shown on the plans and not visible as to the 
date of this contract and such utilities will interfere with construction 
operations, he shall immediately notify the Contracting Officer in writing 
to enable a determination by the Contracting Officer as to the necessity 
for removal or relocation.  If such utilities are removed or relocated as 
directed by the Contracting Officer, the Contractor shall be entitled to 
equitable adjustment for any additional pertinent work or delay.

     It is anticipated that pole lines, signs, pipelines and private 
improvements that would interfere with or are to be replaced by new 
construction will be removed to new locations by the owners (or by the 
State of California or its agents) in advance of construction operations.  
The Contractor shall notify the Contracting Officer at least 30 days in 
advance of the date on which work will be started requiring the removal of 
such utilities or private improvements.  Care shall be taken to preserve 
and protect any such improvements from injury or damage during construction 
operations.  The Contractor shall assume full responsibility for 
reimbursing the owners for any damage to their properties, utilities, or 
improvements, or interference with their services caused through his 
operations.  Should such damage be found to have been caused without the 
Contractor's fault or negligence an equitable adjustment in the amount due 
under the contract will be made under the applicable CONTRACT CLAUSES, 
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Section 00700.

1.6   GENERAL SAFETY REQUIREMENTS

1.6.1   General

The Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, 
(see Contract Clauses, Section 00700, ACCIDENT PREVENTION) and the 
Occupational Safety and Health Act (OSHA) Standards for Construction (Title 
29, Code of Federal Regulations Part 1926 as revised from time to time); 
General Industry Standards (Title 29, Code of Federal Regulations Part 1910 
as revised from time to time); and the National Fire Protection Association 
Codes are applicable to this contract.  In case of conflict the most 
stringent requirement of the standards is applicable. For information 
regarding changes to EM 385-1-1 visit following website:  
http://www.hq.usace.army.mil/soh/changes.htm.  

1.6.2   The Prime Contractor's Superintendent

The Prime Contractor's superintendent shall take an active role in 
enforcing the safety requirements by participation in safety conferences, 
hazard analysis (see below), tool box meetings, walk-through inspections, 
correction of violations, etc., and including that of the subcontractor's 
work.

1.6.3   Violations

If recurring violations and/or gross violation indicate that the safety 
performance is unsatisfactory, corrective action shall be taken as 
directed, and at the discretion of the Contracting Officer the retention or 
some part thereof will be withheld from the progress payment until 
corrective action has been completed.

1.6.4   Fire Prevention

  Cutting or welding will be permitted only in areas that are or have been 
made fire safe.   Where possible, all combustibles shall be located at 
least 35 feet horizontally from the work site.  Where such location is 
impracticable, combustibles shall be protected with fire blankets and/or 
protective welding screens to prevent slag from running out of the work 
area.  Edges of covers at the floor shall be tight to prevent sparks from 
going under them.  This precaution is also important at overlaps where 
several covers are used to protect a large pile.  . Other fire prevention 
precautions shall be in accordance with the latest National Fire Codes.

1.6.5   Accident Reporting

In addition to the requirements for reporting accidents in accordance with 
EM 385-1-1, Section 1, the Prime Contractor will submit at the 50% point 
and 100% of project completion, a written summary of worker's compensation 
claims filed by workers on the project.  The report will include all 
subcontractors.  The main report covering the Prime Contractor claims will 
be certified as "correct and true" by the Contractor's compensation 
insurance carrier.  The same certification will be required for 
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subcontractor reports.

1.7   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER

       (A)  This provision specifies the procedure for the determination of 
time extensions for unusually severe weather in accordance with the 
CONTRACT CLAUSE, Section 00700, entitled "DEFAULT (FIXED-PRICE 
CONSTRUCTION)".  In order for the Contracting Officer to award a time 
extension under this clause, the following conditions must be satisfied:

         (1)  The weather experienced at the project site during the 
contract period must be found to be unusually severe, that is, more severe 
than the adverse weather anticipated for the project location during any 
given month.

         (2)  The unusually severe weather must actually cause a delay to 
the completion of the project.  The delay must be beyond the control and 
without the fault or negligence of the Contractor.

      (B)  The following schedule of monthly anticipated adverse weather 
delays is based on National Oceanic and Atmospheric Administration (NOAA) 
or similar data for the project location and will constitute the base line 
for monthly weather time evaluations.  The Contractor's progress schedule 
must reflect these anticipated adverse weather delays in all weather 
dependent activities.

   MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
   WORK DAYS BASED ON (5) DAY WORK WEEK

 
MARYSVILLE

  JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC
  (07)  (06)  (05)  (04)  (01)  (00)  (00)  (00)  (01)  (02)  (05)  (07)

 
      (C)  Upon acknowledgement of the Notice to Proceed (NTP) and 
continuing throughout the contract, the Contractor will record on the daily 
CQC report, the occurrence of adverse weather and resultant impact to 
normally scheduled work.  Actual adverse weather delay days must prevent 
work on critical activities for 50 percent or more of the Contractor's 
scheduled work day.
(ER 415-1-15, 31 OCT 89)

1.8   CONTRACTOR SAFETY PERSONNEL REQUIREMENTS  (1985 JAN HQ USACE)

      (A)  Full-time, on-site, safety coverage by contractors shall be 
required for the life of the contract.

      (B)  The following conditions shall be met:

         (1)  The Contractor shall employ, to cover all hours of work at 
the project site(s), at least one safety and health person to manage the 
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Contractor's safety program; duties which are not germane to the safety 
program shall not be assigned to this person(s).  The principal safety and 
health person shall report to and work directly for the Contractor's top 
on-site manager, corporate safety office, or other high-level official of 
equivalent position.  The safety and health person(s) shall have the 
authority to take immediate steps to correct unsafe or unhealthful 
conditions.  The employment of a safety and health person(s) shall not 
abrogate the safety and health responsibilities of other personnel.

         (2)  Qualifications for Safety and Health Person(s).

            (a)  Safety and Health Person(s) shall have a degree in 
engineering or safety in at least a four year program from an accredited 
school and shall have been engaged in safety and occupational health for at 
least one (1) year of experience (no time being credited to this one (1) 
year unless at least fifty (50) percent of the time was devoted to safety 
and occupational health) and shall have at least one (1) year experience in 
construction, or--

            (b)  Safety and Health Person(s) shall have legal registration 
as a Professional Engineer or a Certified Safety Professional and shall 
have been engaged in safety and occupational health for at least one (1) 
year of experience (no time being credited to this one (1) year unless at 
least fifty (50) percent of the time was devoted to safety and occupational 
health) and shall have at least one (1) year experience in construction, 
or--

            (c)  Safety and Health Person(s) shall have a degree other than 
that specified in paragraph, Qualifications for Safety and Health Person(s) 
above, and shall have been engaged in safety and occupational health for at 
least three (3) years of experience (no time being credited to these three 
(3) years unless at least fifty (50) percent of the time each year was 
devoted to safety and occupational health) and shall have at least two (2) 
years experience in construction, or--

            (d)  In lieu of a degree, Safety and Health person(s) shall 
have been engaged in safety and occupational health for at least five (5) 
years of experience (no time being credited to these five (5) years unless 
at least fifty (50) percent of the time each year was devoted to safety and 
occupational health) and shall have at least two (2) years experience in 
construction.

            (e)  First aid work is not a creditable experience.

         (3)  The name and qualifications of the nominated safety and 
health person(s) shall be furnished to the Contracting Officer for 
acceptability and a functional description of duties shall be provided 
prior to the pre-work conference. 

NOTE:  The Contractor shall have one or more Safety and Health Persons, 
each of whom meets the qualifications of (B)(2) Qualifications for Safety 
and Health Person(s), physically present on the actual site of the work 
whenever work of any sort is being performed by a Contractor, 
subcontractor, or supplier personnel on the work site.  The foregoing 
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clause language shall not be interpreted to contravene this note.

1.9   MONTHLY SAFETY INSPECTION

A monthly on-site inspection will be made by the insurance carriers of the 
prime and subcontractors.  The Contractor's safety program will be reviewed 
and a meeting will be held with the Contracting Officer's Representative to 
discuss the job-site safety.  A written report will be made by the 
Contractor stating the results of the inspection and the action taken.

1.10   VHS Video Tape

The Contractor shall provide a VHS Video Tape of travel routes. The tape 
shall be annotated as to location and to mileages from the vehicle 
odometer. A cope of the tape shall be provided to the contracting officer 
prior to heavy vehicle travel on these roadways. The tape will be used to 
determine the Contractor's damage, if any, to the roadways. Roadways to be 
tapeed shall be determined by the Contractor and Contracting officer.

1.11   AGGREGATE SOURCES

      (A)  Operations:

               (1)  Limits of Work Area:  The limits of the area within 
which operations may be carried on are shown on the drawings.  [The depth 
to which the Contractor may operate is subject to approval, but is limited 
only by the extent of the existence of satisfactory material.]  [The limits 
of depth to which the Contractor may operate are shown on the drawings.]

               (2)  Disposal of Waste Materials:  All overburden removed, 
and all other waste material including materials designated unsuitable for 
use in the production of concrete aggregate shall be disposed of in 
approved disposal areas.  All disposal areas shall be left in a neat and 
sightly condition, graded and sloped to drain properly to the satisfaction 
of the Contracting Officer.  No separate payment will be made for the 
disposal of waste material but the cost thereof shall be included in the 
respective bid prices for the various parts of the concrete work in which 
the aggregates are used.

               (3)  Plan of Operations:  Prior to beginning operations in 
the deposit, the Contractor shall submit a plan of operation in sufficient 
detail to indicate the following:

                   (i)  The proposed extent of the operation including 
depth.

                  (ii)  The method and schedule of overburden stripping 
operations.

                 (iii)  The proposed location of waste disposal areas.

The plan of operations in the deposit shall be subject to approval, but 
approval of the plan will not in any way relieve the Contractor of the 
responsibility to operate in the deposit in a safe and systematic manner.
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*    1.12   Milestones developed for the first season of construction

The following are the milestones developed for the first season of 
construction:
1. Temporary pump system completed ---- 30 September, 2003
2. Levee system completed from sta. 61+50 to 108+00 ---- 30 September, 
2003.

The temporary pumping facilities shall be installed and operational by 1  
October, 2003. They shall remain in place from 1 October, 2003 until 
1 May, 2004.

All other work will be completed during the next construction season, 
unless specific written authorization is given by the Contracting Officer. 
The construction season as defined in section 01355 is 01 of May through 
01 of October.                                                                  *

1.13   PAYMENT

No separate payment will be made for the work covered under this section 
and all costs in connection therewith will be considered a subsidiary 
obligation of the Contractor.

1.14   NON CONTRACT WORK

The Contractor and/or his subcontractors shall not perform any work or 
erect any structure for third parties, landowners or otherwise, within the 
limits of the rights-of-way without prior approval of the Contracting 
Officer.

1.15   DAMAGE TO ROADS

The Contractor shall preserve and protect all existing private or project 
access or right-of-way roads.  At the completion of work and prior to the 
Contractor leaving the project, he shall restore to pre-project conditions 
all such roads.  Repairs shall include replacement of base rock and/or 
surface treatment as required.

1.16   INSPECTION

The inspectors will direct the maintenance of the gauges, ranges, location 
marks and limit marks in proper order and position; but the presence of the 
inspector shall not relieve the Contractor of responsibility for the proper 
execution of the work in accordance with the specifications.  The 
Contractor will be required.

1.17   BID ITEM OVERRUN

Throughout the  contractor,(at a minimum, every two weeks) the contractor 
shall be responsible to monitor placement or installation of unit price 
items (if any) with respect to the original estimated quantities shown in 
the contract. If placement or installation indicates a possible overrun 
with respect to the original estimated quantities shown in the contract, 
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the Contractor shall immediately provide written notification to the 
contracting officer with revised total estimated quantities.

1.18   ENVIRONMENTAL LITIGATION

      (A)  If the performance of all or any part of the work is suspended, 
delayed, or interrupted due to an order of a court of competent 
jurisdiction as a result of environmental litigation, as defined below, the 
Contracting Officer, at the request of the Contractor, shall determine 
whether the order is due in any part to the acts or omissions of the 
Contractor or a subcontractor at any tier not required by the terms of this 
contract.  If it is determined that the order is not due in any part to 
acts or omissions of the Contractor or a subcontractor at any tier other 
than as required by the terms of this contract, such suspension, delay, or 
interruption shall be considered as if ordered by the Contracting Officer 
in the administration of this contract under the terms of the SUSPENSION OF 
WORK clause of this contract, see Section 00700.  The period of such 
suspension, delay or interruption shall be considered unreasonable, and an 
adjustment shall be made for any increase in the cost of performance of 
this contract (excluding profit) as provided in that clause, subject to all 
the provisions thereof.

      (B)  The term "environmental litigations", as used herein, means a 
lawsuit alleging that the work will have an adverse effect on the 
environment or that the Government has not duly considered, either 
substantively or procedurally, the effect of the work on the environment.

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION (NOT USED)

       -- End of Section --
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SD-07 Certificates

Cementitious Materials; [FIO_____], [_____]

  Certificates of compliance attesting that the concrete materials 
meet the requirements of the specifications shall be submitted in 
accordance with the Special Clause "CERTIFICATES OF COMPLIANCE".  
Cementitious material will be accepted on the basis of a 
manufacturer's certificate of compliance, accompanied by mill test 
reports that the material(s) meet the requirements of the 
specification under which it is furnished.

Aggregates; [FIO_____], [_____]

  Aggregates will be accepted on the basis of certificates of 
compliance and tests reports that show the material(s) meet the 
quality and grading requirements of the specifications under which 
it is furnished.

1.3   UNIT PRICES

1.3.1   Concrete

1.3.1.1   Payment

All costs associated with [manufacturing,] furnishing, delivering, placing, 
finishing, and curing of concrete for the various items of the schedule, 
which price shall include the cost of all formwork.  Payment for concrete 
for which payment is made as a lump sum is [not] to be included in this 
unit price payment item.  Payment for grout, preformed expansion joints, 
field-molded sealants, waterstops, reinforcing steel bars or wire 
reinforcement is [not] to be included in this unit price payment item.

1.3.1.2   Measurement

Concrete will be measured for payment on the basis of the actual volume of 
concrete within the pay lines of the structures as indicated.  Measurement 
of concrete placed against the sides of any excavation without the use of 
intervening forms will be made only within the pay lines of the structure.  
No deductions will be made for rounded or beveled edge, for space occupied 
by meal work, for electrical conduits or timber, or for voids or embedded 
items that are either less than 5 cubic feet in volume or 1 square foot in 
cross section.

1.3.1.3   Unit of Measure

Unit of measure:  linear feet.

1.4   DESIGN AND PERFORMANCE REQUIREMENTS

The Government will maintain the option to sample and test [joint sealer, 
joint filler material, waterstop,] aggregates and concrete to determine 
compliance with the specifications.  The Contractor shall provide 
facilities and labor as may be necessary to assist the Government in 
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